581 Norion B littleINDUSTRIES
Grandview Hts, OH 43212 agreement

P: 614.668.7968
adam.brouillette@gmail.com

DATE March 2016
PROJECT 111 Front St. - Interior Feature Wall Image

1.0 PROJECT DESCRIPTION

1.1This agreement is between Christopher Burk (the artist) and litlelNDUSTRIES as it pertains to the
production of artwork for the building at 111 Front St., for the City of Columbus, through Messer
Construction and Schooly Caldwell Architects. The project includes the creation of one painting. The
eventual use of the image created will be a large wall graphic that serves as a feature wall inside the
building at 111 N. Front Street. The artist is not required to create the reproduction. The painting that is
created will need to be made to scale with the dimensions of the wall (16'9” x 36’)and should include
imagery that reflects the City of Columbus in the style of the artist.

2.0 DELIVERABLES
2.1Milestones, Deliverables, Schedule and Payment Schedule

MILESTONE EVENT DELIVERABLE DATE
Contract Returned signed contract

Work Begins March 1

New Sample Images Created | final selected sample image March 31
Commission Review May 16

Final Piece Completed final painting July 30
Completed Contract final payment within 15 days July 30
Production of mural July 30 - Sept 1
Project Completed Sept 1

2.1.2 Deliverables must be provided on the dates specified. Any changes to the delivery date must have
prior approval (in writing) by litlelNDUSTRIES or designate.

2.1.3 All deliverables must be submitted in a format approved by littleINDUSTRIES.

2.1.4 All deliverables must have acceptance criteria established.

2.1.5 If the deliverable cannot be provided within the scheduled time frame, the Vendor is required to
contact litleINDUSTRIES in writing with a reason for the delay and the proposed revised schedule. The
request for a revised schedule must include the impact on related tasks and the overall project.

2.1.6 A request for a revised schedule must be reviewed and approved by littleINDUSTRIES before placed
in effect. Contract Terms and Conditions may dictate penalties, costs, and other actions based on the facts
related to the request for a revised schedule.

2.1.7 litleINDUSTRIES will complete a review of each submitted deliverable within 5 working days from the
date of receipt.

3.0 ACCEPTANCE CRITERIA
3.1 Each deliverable created under this Scope of Work will be delivered to litleINDUSTRIES. Approval
of accepted deliverable will come in writing from litleINDUSTRIES. Conditionally Accepted deliverables



